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SECTION 00010 
 
Delete the bidding schedule pages 00010-3 thru 00010-6 in its entirety and replace with 
the revised attached bidding schedule pages 00010-3 thru 00010-6. 
 

SECTION 00700 
 

Delete Department of Labor Wage Determination General Decision LA020012 in its 
entirety and replace with the attached LA030012.  

 
SECTION 01100 

 
1.  Page 5, subparagraph 3.h.  9th sentence, delete in its entirety and insert, “Payment 
for all work associated with the safety fence will be included in the contract lump sum 
price for “Fencing”.” 
 
2.  Page 5, subparagraph 3.h.  Line 18, change “2 inch O.D.” to “2.375 inch O.D.” 
 
3.  Page 5, subparagraph 3.h.  Line 3, change “Sections 02830 and 02831” to “Section 
02831”. 
 
4.  Page 7, paragraph 4.  Insert the following new paragraph: 
 

“d.  The Contractor shall provide the Government Inspector a fully set up and 
operational personal computer (PC) workstation (IBM-compatible) at 4901-C 
Jefferson Highway as follows: 

 
(1) one Pentium CPU 500 MHz, 13 GB hard drive memory, (256 MB EDO 
RAM), having one  3-1/2 in. internal disk drive and an internal CD-ROM 
drive; 1 MB(min.) video card; internal fax/modem (56k U.S. Robotics or 
equal) linked via telephone line interface (TLI) module to an operating 
cellular telephone having an RJ11 jack; 
 
(2) one 17 in. (diag.) 0.26 mm pixel Super VGA color monitor; 
 
(3)  one two-button mouse and pad; 
 
(4) one black and white laser printer capable of printing on 8-1/2 X 11 in., 
and 8-1/2 X 14 in. paper, 8 pages/min. speed, 600X600 dpi printer 
resolution;  
 
(5) one power surge protector/command switch unit that protects all 
specified system equipment; and all necessary accompanying power 
chords, wires, etc., to complete the system operationally. 
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(6) The PC shall be pre-loaded with MS-DOS V6.22, Windows-2000, and 
anti-virus software.  The PC shall also be pre-loaded with the following 
Windows-2000 supported software and setup to print from these programs 
to the printer: MS Office 2000 Professional; PC Anywhere V9.2 
communications software, which will be used by the Government only to 
interface with the district Local Area Network (LAN) via modem. 
 
(7) The user's manuals for all specified software shall be provided as part 
of the workstation.  
 
(8) The PC workstation shall be for the exclusive use of the Government.  
The Contractor shall provide system maintenance within 24 hrs after 
request to remedy detected problems to the existing system or replace 
existing dysfunctional unit or any part thereof with equal replacement unit 
and return PC workstation to full operation within 48 hrs after service call.  
All components of the workstation specified herein shall remain the 
property of the Contractor upon contract completion.   
 

No separate payment will be made for furnishing, maintaining (including 
providing replacement printer cartridges), and repairing the prescribed computer 
workstation, but the cost of the same shall be distributed throughout the existing 
bid items.  In the event the Contractor fails to furnish the required computer 
workstation, the Government may elect to procure the required facilities, and 
deduct all costs from amounts due or to become due under this contract.” 

 
5.  Pages 10, 11, 12, 13, and 14, paragraph 9.  Delete this paragraph and it’s 
subparagraphs in their entirety and substitute the following therefore. 
 
“9. UTILITIES AND IMPROVEMENTS 

 
a.  All known utilities within the limits of the work, such as pipes, communication 
lines, power lines, etc., that would interfere with construction work will be 
removed, modified or relocated by local interests or utility companies at no cost 
to the Contractor unless otherwise noted in the plans and/or specifications.  The 
Contractor, however, shall cooperate with the authorities or company 
representatives and shall conduct his/her operations in such manner as to result 
in a minimum of inconveniences to the owners of said utilities. The Contractor 
shall notify each utility owner by certified mail 45 days, 15 days, and again 72 
hours prior to the date utilities must be moved and provide a copy of these 
notifications to the Contracting Officer. 
 

Points of Contact for Facilities/Utilities 
Adjacent to or within the Project Limits 

Entergy 
3734 Tulane Avenue 
P.O. Box 61000, Mail Unit L-TUL-113 
New Orleans,  LA  70161-1000 

Atmos Energy Service 
1201 Eleventh Street 
Gretna, LA  70053 
attn:  Mr. Mike Landry 
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attn:  Mr. Sidney "Guy" Johnson 
(504) 593-3494 

(504) 367-7000   ext. 7410 
 

BellSouth 
1010 Hancock Street 
Gretna,  LA  70053 
attn:  Mr. Ron Toups 
(504) 363-3463 

Cox Communications 
2120 Canal Street 
New Orleans,  LA  70112 
attn:  Ms. Mitzi Mancuso 
(504) 734-7345 ext. 2288 

Jefferson Parish 
Mr. Virgil M. Stuart, Jr., P.E 
Project Manager 
Brown Cunningham Gannunch, Inc 
1221 Elmwood Park Blvd.,#90 
Harahan, LA 70123 

Jefferson Parish Sewerage Dept. 
Mr. Ron Bordelon (504) 349-5167 
Mr. Phil Totora (504) 349-5146 
1221 Elmwood Park Blvd, #803 
Harahan,  LA  70123 

John Ehret High School 
Mr. Gary Barras, Principal  
 (504) 340-7651 
Mr. Arnold Garibaldi, Assistant 
Principal  
 (504) 347-5431 
4300 Patriot St. 
Marrero, LA 70072 

 

 
b.  Any unidentified pipes or structures which may be found within the limits of 
the work during the course of construction shall not be disturbed nor shall 
construction or excavation be performed at these locations unless and until 
approved by the Contracting Officer.  Payment for ordered excavation, if any, will 
be made in accordance with the Section 00700 Contract Clause, entitled 
Differing Site Conditions (FAR 52.236-2) 
 
c.  Notices to Owners and Authorities.  The Contractor shall notify owners of 
utilities when prosecution of the work may affect them.  When it is necessary to 
temporarily disconnect utility services, the Contractor shall give notices 
sufficiently in advance to enable the affected persons to provide for their needs.  
Notices shall conform to any applicable local ordinance and, whether delivered 
orally or in writing, shall include appropriate information concerning the 
interruptions and instructions on how to limit their inconvenience.  Utilities and 
other concerned agencies shall be contacted at 72 hours prior to cutting or 
closing streets or other traffic areas or excavating near underground utilities, 
utilities canal crossings or pole lines.  (See list of owners and agencies for 
addresses and points of contact).  
 
d.  Atmos Energy Service.  For temporary shutdown of gas mains and notification 
as required by the company when working in the vicinity of gas mains at least 48 
hours notice is required, by calling 1-800-272-3020 or calling Atmos Energy 
Service 367-7000. Before working  near the crossing the Contractor shall meet 
the notification requirements covered in paragraph 9. a. 
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e.  Jefferson Parish Canal Utility Crossings.  The Contractor shall review with 
Jefferson Parish any work to be done in the vicinity of canal utility crossings 
including the extension of the 8 inch sewer force main canal crossing at B/L 
Station 60+14.61 and the extension of the 6 inch sewer force main crossing at 
B/L Station 59+15.00. The Contractor shall notify Jefferson Parish before working 
on this crossing by meeting the notification requirements in subparagraph 9.a.  
The existing sewer line crossing shall remain in service until the new sewer force 
main is installed. The new line shall be tied into the existing line and placed into 
service before the old crossing is removed. The maximum down time to tie the 
new crossing to the existing line is four (4) hours starting after 9 a.m.  A Jefferson 
Parish representative shall be present as the Contractor excavates the new canal 
cross section at these locations.  Jefferson Parish should be notified by meeting 
the notification requirements in subparagraph 9.a. 
 
f.  BellSouth Telephone The Contractor shall coordinate with BellSouth the 
relocation of the underground telephone lines on the South bank between B/L 
Station 36+50 and B/L 39+50. Adjustments will need to be made to overhead 
lines at approximate Station 59+50 for equipment clearances.  Jefferson Parish 
should be notified by meeting the notification in subparagraph 9.a and outlined in 
subparagraphs (2) and (3) below. 
 
g.  Cox Communications  The Contractor shall review with Cox Communications 
any work to be done in the vicinity of the elevated canal crossing at B/L Station 
41+00.  Adjustments will need to be made to overhead lines at approximate 
Station 59+50 for equipment clearances.  Before working near the crossing the 
Contractor shall meet the notification requirements covered in subparagraph 9.a 
and outlined in subparagraphs (2) and (3) below. 

 
h.  Entergy.  While constructing the project, the Contractor will be working near, 
and under the Entergy overhead power lines.  The Contractor shall contact 
Entergy prior to start of construction to coordinate all construction work with 
Entergy in order to insure safety. The Contractor shall review with Entergy any 
work to be done in the vicinity of the Harvey Electrical Substation.  There are 3 
sets of 13.8 KV overhead electrical lines that leave the substation and span in a 
southern direction across the Two Mile Canal to Timber Pole Structures on the 
South Bank.  There are also 3 high voltage high lines (1 at 230 KV and 2 at 
115KV) that span from the substation to a steel tower on the South bank.  There 
are electrical lines at Allo Ave., John Ehret High School, and California Canal.  
There are also five (5) guy lines that anchor in the existing canal which will be 
relocated to avoid conflicts with the new canal.  There are several power lines 
that are parallel to the canal on the north side of Patriot Street and lines parallel 
to the canal on the south side in the vicinity of the Harvey Substation and the fire 
station at approximate Station 59+50.  Before working in the area of these 
crossings and guy lines the Contractor will notify Entergy and Jefferson Parish by 
meeting the notification requirements covered subparagraph 9.a and outlined in 
subparagraphs (2) and (3) below. 
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(1)  The Contractor shall maintain a minimum distance  from all power 
lines as required by NEC, Entergy, EM 385-1-1 and OSHA.  Contractor 
shall be responsible for determining the maximum height and reach 
attainable by any part of any piece of equipment, and after coordinating 
with Entergy to determine the height and location of the power line, shall 
determine if the required clearance will be violated.  The Contractor shall 
not work within the required clearance of the lines unless the lines are de-
energized.  If the clearance will be violated, prior to beginning any 
operations in the area, the Contractor shall coordinate with Entergy to de-
energize the line.  If the line is to be de-energized but is to remain in place, 
rather than being removed, the Contractor shall establish a procedure with 
Entergy to ensure that the Contractor shall have sufficient notice to allow 
removal of all equipment which may violate the required clearance from 
the area prior to the line being re-energized.  These procedures and 
requirements shall also apply to any buried power lines. 
 
(2) Overhead electric distribution lines crossings of two-mile canal at 
station 71+56, station 73+75 and station 74+50 shown on the plans as E-
4, E-5, and E-6 respectively will have the following control requirements. 
 

(a) In addition to the written notifications required in paragraph 9.a., 
call Chung Hui at (504) 593-3442 at least 60 days before working in 
the area of the overhead distribution lines. Mr. Hui may be paged at 
(504) 573-2150. 
 
(b)  It should be anticipated that lines E-4, E-5, and E-6 can only be 
taken out of service during the time period 1 December through 30 
April.  All three lines cannot be taken out of service at the same 
time.  E-4 and E-5 must be connected and back in service before 
E-6 is taken out of service. 
 
(c)  Line E6 may be removed by itself only, and lines E4 and E5 
may be moved together.  Line E6 must remain energized during the 
time E4 and E5 are de-energized or being relocated. 
 
(d)  The 13.8 kV lines labeled E4, E5, and E6 will be temporarily 
relocated by Entergy and the cost of the temporary relocation will 
be paid by Jefferson Parish. 

 
(e) Voltage of distribution lines E-4, E-5, and E-6 is 13,800 volts. 

 
(3) Overhead electric high voltage lines crossing of two-mile canal at 
station 72+39, 72+68 and 72+92 shown on the plans as E-7, E-8, and E-9  
respectively will have the following control requirements. 
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(a) In addition to the written notifications required in paragraph 9.a., 
call Claude Moraldo at (504) 670-3780 at least 60 days before  
working in the area of the high voltage transmission lines. 
 
(b) It should be anticipated that lines E-7, E-8 and E-9 can not be 
taken out of service between May 1 and September 30.  
 
(c) Only on rare occasions could more than one of these line be out 
of service at one time. 
 
(d) For each on-off cycle the Entergy Company will charge the 
Contractor and estimated $785.00. Because of system 
circumstances it could be necessary to have several cycles to get 
the work done near a specific transmission line. 
 
(e) Voltages  E-7= 115K, E-8 = 115K and E-9 = 115K, but these 
lines are insulated to carry 230K. 
 
(f) It should be anticipated that the Contractor may need to 
construct the canal improvements in the area of the overhead 
transmission lines without the use of cranes, pump trucks, long 
boom excavators, or similar equipment that may come into contact 
with the overhead distribution lines. The Contractor also may need 
to handle some materials differently in the area of the power lines in 
order to complete the work. 
 
(g) It is anticipated that the steel sheet pile will be driven in short 
sections near the area of the power lines. The Contractor may 
leave the steel sheet piling under the power lines permanently in 
place unless otherwise directed by the Contracting Officer. 
 
(h) The Contractor shall drive all steel sheet piling in the area near 
the power lines so that the dewatering dams can be constructed 
outside the limits of the substation.  
 
(i)  The Contractor shall plan the work in the area of power lines E-
7, E-8, and E-9 to minimize the number of required outages.  For 
each request to de-energize a power line, the Contractor shall 
provide a written report stating the justification for de-energizing the 
line, the name of person contacted at Entergy, whether or not the 
outage was granted, the specific line de-energized, and the PIN or 
security code assigned to the outage.  The report shall cover the 
entire period beginning with the request for outage through the time 
the line is re-energized.  Each off-on cycle of the power line shall 
have a written report prepared and submitted within 24-hours of the 
re-energizing of the line.  In addition, for the sole purpose of 
minimizing the number of power outages, the Contractor shall 
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complete all work that requires the power lines to be de-energized 
between Stations 72+10 and 73+30 within a total of 21 workdays, 
not necessarily consecutive.  The Contractor shall bear all costs 
associated with de-energizing the power lines for all occurrences 
beyond 21 workdays.   
 
(j)  Measurement and Payment (Entergy).  Measurement for de-
energizing and re-energizing the power lines shall be made for 
each off-on cycle.  As stated in subparagraph (3)(d) above, Entergy 
will charge the Contractor $785.00 for each off-on cycle.  Payment 
of $785.00 will be made to the Contractor for each off-on cycle, as 
specified paragraph (i) above.  All costs associated with 
coordinating the work with Entergy, preparing written reports for 
each off-on cycle, and any related administrative costs shall be 
distributed among the associated work items.  A copy of Entergy’s 
invoice for payment shall accompany all payment requests. 
 

(4)  Overhead electric distribution line and guy wire at station 68+12, shown on 
the drawings as E-3 and GW10 shall have the following control requirements: 
 

Contractor shall coordinate with Entergy so that line E-3 is not 
taken out of service unless a means to provide uninterrupted 
service to Barkley Estates is provided by Entergy. 

 
It shall be the Contractor's sole duty and responsibility to provide for the safety of 
his employees, equipment, subcontractors and the general public during 
operations in the vicinity of overhead and underground power lines; and to 
assure that all of his operations and those of his/her employees and 
subcontractors comply with OSHA, EM 385-1-1, the National Electric Safety 
Code, and all applicable Parish, State and Federal codes and regulations. 
 
The Contractor shall submit a plan of operations for the work in the vicinity of the 
Harvey Substation.  The plan shall outline proposed methods, equipment, 
personnel protection, etc. for the work between B/L Sta. 71+00 to 75+00.” 

 
6.  Page 23, subparagraph 19(c).  Delete the paragraph in its entirety and insert the 
following paragraph: 
 

“c.  Monitoring Vibrations.  Pile driving and sheet withdrawing, vibrations, 
construction equipment, vehicular traffic, etc. may affect and damage existing 
structures.  The Contractor shall perform the work in a manner which will limit 
vibrations at the structure nearest to the work being performed to a maximum of 
0.25 inch per second.  Structures shall include buildings and swimming pools. 
Vibrations shall be monitored by others.  The Contractor shall take immediate 
action to reduce the vibrations to acceptable limits when informed that vibrations 
have exceeded 0.25 inch per second.  The Contractor shall coordinate 
monitoring of vibrations with the Contracting Officer, and shall inform the Local 
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Sponsor (Jefferson Parish, see Point of Contact paragraph 9.a) by certified mail 
and the Contracting Officer's representative at least 15 days prior to beginning 
any vibration-inducing construction operations.” 
 

7.  Page 15, paragraph 11.  Delete in its entirety and insert:  
 
“11. U.S ARMY CORPS OF ENGINEERS CRD STANDARDS 
 

“CRD-C standards can be found on the web at the following case sensitive address: 
“<http://www.wes.army.mil/SL/MTC/handbook/handbook.htm>”.” 

 
8.  Page 22, paragraph 18.j.  After the second sentence, insert: 
 

“The temporary 24” CMP shown on the drawings at approximate STA 39+30 shall be 
installed by the Contractor at his own expense.  At the conclusion of the work, the 
Contractor shall remove the temporary CMP and restore the drainage ditch at his own 
expense.” 

 
9.  Page 25, subparagraph 20.b.  Delete the fourth (4th) sentence in its entirety. 
 

SECTION 01330 
 

Submittal Register.  Item 76, column q, insert “ED-GM”. 
 

SECTION 01356 
 

1.  Page 1, paragraph 1.2.  3rd ASTM reference, delete “ASTM D 4533, (1991) 
Trapezoid Tearing Strength of Geotextiles” and insert the following standard after ASTM 
D 4751: 
 

“ASTM D 4833, (2000) Index Puncture Resistance of Geotextiles, Geomembranes, 
and Related Products”. 
 

2.  Page 6, subparagraph 1.9.2.1(1).  Line 1, delete, “after the paving is placed.” 
 
3.  Page 7, subparagraph 2.1.1.  Delete in its entirety and insert: 
 
“2.1.1 Geotextile 

 
The geotextile shall consist of polymeric filaments which are formed into a stable 
network such that filaments retain their relative positions.  The filament shall consist of 
a long-chain synthetic polymer composed of at least 85 percent by weight of ester, 
propylene, or amide, and shall contain stabilizers and/or inhibitors added to the base 
plastic to make the filaments resistant to deterioration due to ultraviolet and heat 
exposure.  Synthetic geotextile shall contain ultraviolet ray inhibitors and stabilizers to 
provide a minimum of six months of expected usable construction life at a 
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temperature range of 0 to 120 degrees F.  The geotextile shall meet the following 
requirements:” 

 
GEOTEXTILE FOR SILT FENCE 

PROPERTY TEST 
PROCEDURE 

VALUE 

Grab Tensile Strength, lbs ASTM D 4632 150 minimum 
Grab Elongation at Ultimate, 
percent 

ASTM D 4632 20 maximum 

Puncture Strength, lbs ASTM D 4833 130 minimum 
AOS, U.S. Standard Sieve No. ASTM D 4751 30 - 70 
Permittivity, per second ASTM D 4491 0.25 minimum 

 
4.  Page 9, subparagraph 3.4.1.  Line 5, after removed, insert “or redistributed”.  Line 6, 
delete the first “of” after one-third. 
 

SECTION 01451 
 
1.  Page 4, paragraph 3.4.2.  Line 7, delete the words “but may have duties as project 
superintendent in addition to quality control” and add “without any other duties”.   
 
2.  Page 4, paragraph 3.4.2.  Add the following to the end of this paragraph: “Failure of 
the CQC System Manager to adequately provide the necessary quality control and 
documentation of quality control activities shall result in the immediate removal of the 
CQC System Manager by the Contracting Officer.” 
 

SECTION 01555 
 

Page 1, paragraph 1.1.  Delete in its entirety and insert:  
 

“1.1 SCOPE 
 

The work provided for in this section consists of providing and maintaining traffic 
control, coordination, and maintenance, as specified herein.  The Contractor shall 
submit a traffic control plan and truck haul plan designed and stamped by a 
professional engineer.  This plan shall be submitted for approval by Jefferson Parish 
and the Contracting Officer.  The Contractor shall not close the westbound lane of 
Patriot Street at any time except during re-paving.  The eastbound lane may be 
partially closed except when closure of Patriot Street takes place between Gaudet 
and Orchid.  Orchid shall not be closed before Gaudet is reopened.  The bridges at 
Nottingham Subdivision and MacArthur Ave. can only be closed for a maximum of 60 
days for reconstruction of the approach slabs.  These two bridges shall not be closed 
at the same time.  The temporary detour on Jutland Street may only occur while the 
access bridge to the Nottingham Subdivision is out of service.  Re-paving of Patriot 
Street shall be performed after the Canal work is complete, but normal maintenance 
should be carried out during the project constructions such as filling potholes.  The 
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Traffic Control Plan shall incorporate a traffic signal activated from the fire station 
when only the westbound lanes are open in the area of the fire station and Swift 
Canal.  This signal shall allow emergency equipment to travel east on the westbound 
roadway when the eastbound lane is closed.  The plan also shall include signage 
pertaining to the fire station signal.  In addition, the plan shall include the removal and 
replacement of the guardrail located in front of the fire station near Station 59+40, 
including temporary control of access at that location.” 

 
SECTION 02110 

 
Page 2.  Insert the following at the end of the section: 
 
“3.2 Construction Debris Disposal 
 

Materials which are defined in Section 02332-1.7 as Construction Debris shall be 
removed promptly from the site upon excavation or removal.  The contractor shall 
remove and dispose of construction debris in accordance with all applicable federal, 
state, and local laws.  The contractor shall use only sites approved by the Louisiana 
Department of Environmental Quality (LDEQ) to receive such construction debris, 
provided such sites are approved by the Contracting Officer.   

 
3.2.1 Debris Disposal Sites 
 

The Contractor is advised that the list below is not intended to be exclusive; other 
sites in the area may be used, with the approval of the Contracting Officer.  No 
guarantee is made that the listed sites will accept project Construction Debris. 
Contractor shall contact disposal sites directly to coordinate disposal.  Contractor is 
responsible for all applicable fees and charges, and coordination for disposal. 
 

Jefferson Parish Landfill (Jefferson Parish; Waste Management) 
5800 Hwy 90 
Avondale, LA 70094 
Contact: Johnny Robertson, Waste Operations Manager, 504-436-
0152 
 
River Birch Landfill 
2000 Hwy 90 
(Corner So. Kenner Rd) 
Avondale, LA 70094 
Contact: Pat Koloski, 504-364-1140” 

 
SECTION 02231 

 
1.  Page 1, paragraph 1.2.  At the end of the paragraph, insert “Construction Debris 
shall not be measured for payment.  Transportation and disposal of construction debris 
shall be paid for under the contract lump sum price for “Construction Debris Disposal”.” 
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2.  Page 2, subparagraph 3.3.1.  Line 2, change “unsuitable matter” to “construction 
debris”.  Line 2, change “02332-1.7.2” to “02332-1.7”. 
 
3.  Page 3, subparagraph 3.4.2.  Delete in its entirety and insert: 
 
“3.4.2 Removal from the Site of Work 
 

The Contractor shall remove all cleared and grubbed material from the site of work.  
Material such as masses of organic matter, sticks, branches, roots, loose stone and 
other debris shall be disposed of in accordance with all applicable Federal, State and 
Local laws.  Provisions for disposal of construction debris refer to 02110-3.2.  Soil 
material as described in Sections 02332- 1.7.3 and 02332-1.7.5 shall be disposed of 
as described in Section 02318-3.2.4.1.” 

 
4.  Page 4, subparagraph 3.4.3.  Delete in its entirety and insert: 
 
“3.4.3 Removal of Abandoned Drainage Structures 
 

The Contractor shall remove abandoned drainage structures from the site.  
Abandoned drainage structures shall be disposed of as described in Section 02110-
3.2.” 

 
SECTION 02252 

 
1.  Page 4, paragraph 2.1.  Line 1, change “in accordance with Section 02411” to “in 
conformance with ER 1110-2-8152”.  (A copy of ER 1110-2-8152 is attached to the end 
of this amendment as 02252 insert.) 
 
2.  Page 4, subparagraph 3.1.1.  Lines 6 - 7, change “… as defined in Section 02232 
“EMBANKMENT.”” to “… as defined in Section 02331 “GRANULAR MATERIAL.” (Final 
sentence remains the same.) 
 

SECTION 02318 
 
1.  Page 1, subparagraph 1.2.1.  Lines 10 - 11, change “each load of granular material 
to “each load of excavated material”. 
 
2.  Page 1, subparagraph 1.2.1.  At the end of the paragraph insert:  "Excavation of 
suitable material to be used as embankment will not be measured for payment.  The 
costs of excavating, handling, and stockpiling such material shall be included in the 
contract unit price per cubic yard for “Embankment”.  Disposal of construction debris, as 
defined in Section 02332-1.7, will not be measured for payment.  Payment for 
transportation and disposal of construction debris discovered during excavation shall be 
paid in accordance with the Contract Clause in Section 00700 entitled Changes. " 
 
3.  Page 4, subparagraph 3.2.1.  Line 1, change, "02332-1.7.4" to "02332-1.7.5" 
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4.  Page 5, subparagraph 3.2.2.  Delete in its entirety and insert: 
 
“3.2.2 Construction Debris 
 

Materials which are defined in Section 02332-1.7 as Construction Debris shall be 
removed from the site promptly upon excavation.  The Contractor shall remove and 
dispose of all construction debris in accordance with all applicable Federal, State, and 
Local laws, as specified in Section 02110-3.2.”   

 
5.  Page 5.  After paragraph 3.2.2, insert: 
 
“3.2.3 Unsuitable Materials 
 

Materials which are defined in 02332-1.7 as unsuitable for incorporation into backfills, 
embankments, or other fills shall be removed from the site promptly upon excavation.  
The Contractor shall dispose of the unsuitable soil material as described in paragraph 
3.2.4.1.  “ 

 
6.  Page 5.  Change paragraph “3.2.3” to “3.2.4”. 
 
7.  Page 5, subparagraph 3.2.3.1.  Delete in its entirety and insert: 
 
“3.2.4.1 Disposal of Excess and Unsuitable Materials 
 

The Contractor shall dispose of all excess material not used in the work and 
unsuitable materials free of construction debris within the area known as the “Drake” 
site shown on the location map on the title sheet of the drawings.  Disposal of excess 
and unsuitable materials shall be accomplished as follows:” 
 

SECTION 02331 
 
1.  Page 1, paragraph 1.1.  Line 2, delete, "and for pavement sub base material". 
 
2.  Page 5, paragraph 2.1.  Line 1, delete the comma and insert “and” after walls.  Line 
1, delete "and pavement subbase." 
 
3.  Page 5, paragraph 3.1.  Line 2, delete, "and 6 inches for the pavement".  Delete the 
last sentence in its entirety. 
 

SECTION 02332 
 
1.  Page 5, subparagraph 1.7.1.  Lines 4 and 5, Change "...as defined in paragraphs 
1.7.2 and 1.7.3." to "...and construction debris, as defined below." 
 
2.  Page 5, subparagraph 1.7.2.  Delete the paragraph in its entirety and insert: 
 
“1.7.2 Construction Debris 
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Materials which are classified as Construction Debris are defined as masses of 
organic matter, vegetation, sticks, branches, roots, stumps, concrete, masonry, stone, 
metals and other debris.” 

 
3.  Page 5, subparagraph 1.7.2.  After subparagraph 1.7.2, insert: 
 
“1.7.3 Unsuitable Materials 
 

Materials which are classified as Unsuitable Materials are defined as excavated 
materials not meeting the requirements of paragraph 1.7.5 and free of Construction 
Debris as defined above.”   

 
Renumber the remaining paragraphs. 
 

SECTION 02411 
 
1.  Page 2, subparagraph 1.5.1.  Line 3, change “CZ 148” to “CZ 128”.   
 
2.  Page 2, subparagraph 1.5.2.  Last line, change “CZ 148” to “CZ 128”.   
 
3.  Page 6, paragraph 2.1.  Line 1, change “A 328” to “A 572 Grade 50”. 
 
4.  Page 6, paragraph 2.1.  Delete the table in its entirety and insert: 
 

PROPERTIES OF SECTIONS 
 

Type of 
Section 

Nominal 
Web 
Thickness 
(inches) 

Section 
Modulus 
(in3 /ft of 
wall) 

Moment of 
inertia (in4 
/ft of wall) 

Nominal 
Section 
Depth 
(inches) 

Theoretical 
Driving Width 
(Inches) 

CZ128 0.375 35.34 236.5 13.39 24.02 
 
5.  Page 6, subparagraph 2.1.2.  Delete the table in its entirety and insert: 
 

Type of 
Section 

Substitute Section 

 Minimum Section Modulus 
(in3 /ft of wall) 

Nominal Section Depth 
(inches) 

CZ128 31.09 13.39 (+/- 15%) 
 

SECTION 02413 
 
Page 6, subparagraph 3.1.5.  Line 1, delete “steel”. 
 

SECTION 02365 
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1.  Page 2, paragraph 1.2.  Line 1, ASTM C 618, change “(2000)” to “(2001)”. 
 
2.  Page 9, subparagraph 2.1.4.  Delete in its entirety and insert: 
 
“2.1.4 Pozzolan 
 

Pozzolan shall conform to ASTM C 618, Class C or F, with the Multiple Factor and the 
Effectiveness in Controlling Alkali-Silica Reaction requirements of Table 3.” 
 

SECTION 02375 
 
1.  Page 1, subparagraph 1.2.1.1.  Delete in its entirety and insert:  
 
“1.2.1.1 Base Course 
 

Measurement for bedding material used as the base course as specified in Section 
03520 will be made by the square yard satisfactorily placed.  Payment will be made at 
the contract unit price per square yard for “Asphaltic Pavement (12” Thick Base 
Course).”  Price and payment shall constitute full compensation for furnishing all 
plant, labor, equipment and materials, and placing and spreading material as shown 
on the drawings and specified herein.” 

 
2.  Page 1.  After subparagraph 1.2.1.1, Insert: 
 
“1.2.1.2 Pipe Bedding 
 

No separate measurement and payment will be made for bedding material used as 
storm drain pipe bedding as specified in Section 02720.  Payment shall be included in 
the contract prices for which the work is incidental thereto.” 

 
SECTION 02830 

 
Delete this section in its entirety.   
 

SECTION 02831 
 

1.  Page 1, paragraph 1.1.  Line 3, change “Section 02830” to “Section 01100”. 
 
2.  Page 1, paragraph 1.2. Line 5, change “Section 02830” to “Section 01100”. 

 
3.  Page 1, paragraph 3.1.  Line 4, delete the words “or excavated areas” and add “all in 
accordance with Section 01100”.   

 
4.  Page 2, paragraph 3.2.  Line 1, change “Section 02830, “CHAIN LINK FENCING 
AND GATES”” to “Section 01100”. 
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SECTION 03301 

 
1.  Page 3, paragraph 1.3.  Line 1, ASTM C 618, change “(2000)” to “(2001)”.  
 
2.  Page 4, paragraph 1.3.  Delete “COE CRD-C 318 (1972) Cloth, Burlap, Jute (or 
Kenaf)” in its entirety. 
 
3.  Page 4, paragraph 1.3.  Insert the following before paragraph 1.4: 
 
“U.S. GENERAL SERVICES ADMINISTRATION (GSA) 
 
CCC-C-467C (Feb 8, 1972)  Cloth, Burlap, Jute (or Kenaf)” 
 

4.  Page 9, paragraph 1.6.  Delete in its entirety and insert: 
 
“1.6 GOVERNMENT TESTING AND SAMPLING 

 
The Contractor shall provide facilities and labor as may be necessary for procurement 
of representative test samples of aggregates and concrete. Concrete and aggregate 
requirements in this paragraph and its subparagraphs do not relieve the Contractor of 
the requirements outlined in paragraph 3.7.” 

 
5.  Page 15, subparagraph 2.1.1.3.  Delete in its entirety and insert:  
 
“2.1.1.3 Pozzolan 
 

Pozzolan shall conform to ASTM C 618, Class C or F, with the Multiple Factor and the 
Effectiveness in Controlling Alkali-Silica Reaction requirements of Table 3.” 

 
6.  Page 16, subparagraph 2.1.4.3.  Line 1, change “COE CRD-C 318” to “GSA CCC-C-
467C”. 
 
7.  Page 10, subparagraph 1.6.1.1.  From the top of the page, delete the sentence, 
“Testing of aggregates… paragraph 3.7.”  
 
8.  Page 10, subparagraph 1.6.2.  Delete in its entirety and insert: 
 
“1.6.2 Concrete 
 

The Government will determine when concrete shall be sampled.  The contractor 
shall cast, protect and deliver concrete cylinders and determine slump and air 
content.  The person conducting the tests shall meet the Concrete Field Testing 
Technician requirements contained in Paragraph 3.7.1.  Concrete shall be sampled in 
accordance with ASTM C 172.  When cylinders are molded, slump and air content 
shall be determined in accordance with ASTM C 143 and ASTM C 231, respectively.  
Test samples for each class of concrete shall be taken at least once every 8-hour shift 
or for every 150 cubic yards placed, whichever requires more samples.  From each 
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sample, three 6-inch by 12-inch compression test specimens shall be made in 
accordance with ASTM C 31.  Compression test specimens shall be labeled and 
cured while in the field in accordance with paragraph 9.1 of ASTM C 31.  If cylinders 
are not delivered to the testing laboratory within 24 to 48 hours after molding, they 
shall be submerged in a water tank provided by the contractor, where the surrounding 
water temperature is maintained by the Contractor at 73.4 plus or minus 3 degrees F.  
Cylinders shall be transported in accordance with ASTM C 31 (with cushioning 
material) and unloaded in the Government designated location.  Compression testing 
will be performed by the Government in accordance with ASTM C 39.  One cylinder 
will be tested at 7 days for information and two cylinders will be tested at 28 days (90 
days if pozzolan or slag is used) for acceptance.” 

 
9.  Page 10, subparagraph 1.6.2.3.  Delete the first sentence and insert “Compressive 
Strength specimens required in subparagraph 1.6.2 will be used to determine 
compliance.” 

 
SECTION 03520 

 
1.  Page a, paragraph 3.3.  Change “STRIPING" to "RAISED PAVEMENT MARKERS 
AND PLASTIC PAVEMENT MARKINGS".   
 
2.  Page 2, subparagraph 1.3.1.  Delete in its entirety and insert:  
 
“1.3.1 Asphaltic Paving 
 

Measurement for asphaltic paving of the south half of Patriot Street from Sta. 36+50 
to Sta. 75+00 adjacent to Two-Mile Canal will be made by the square yard of 
pavement satisfactorily placed and measured to the nearest square yard.  Payment 
will be made at the applicable contract unit prices per square yard for “Asphaltic 
Pavement (12” Thick Base Course)”, “Asphaltic Pavement (Binder Course)”, and 
“Asphaltic Pavement (Wearing Course)”.  Price and payment shall constitute full 
compensation for furnishing all plant, labor, materials and equipment including 
excavation, removal of 12” base course, foundation preparation, two thickness tests, 
and other work as specified herein and as shown on the drawings.  Thickness 
deficiencies shall apply as per LSSRB, Section 501.11.  The Contractor shall include 
any and all costs for removal of existing roadways in the contract prices for items of 
work for which the removal work is incidental thereto." 

 
3.  Page 2, subparagraph 1.3.2.  Delete in its entirety and insert:  
 
“1.3.2 Cold Planing 
 

Measurement for 2-inch cold planing and 2-inch overlay of the north half of Patriot 
Street from Sta. 36+50 to Sta. 75+00 adjacent to the Two-Mile Canal will be made by 
the square yard of pavement satisfactorily placed to the nearest square yard.  
Payment will be made at the contract unit price per square yard for “Asphaltic 
Pavement (Cold Plane and Overlay)”.  Price and payment shall constitute full 
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compensation for furnishing all plant, labor, materials and equipment required to cold 
plane and overlay Patriot Street as specified herein and shown on the drawing.  Work 
to include two thickness tests.  Thickness deficiencies shall apply as per LSSRB, 
Section 501.11.” 

 
4.  Page 3, subparagraph 1.3.4.  Line 5, after markings insert, “and to include removal 
of detour road and removal and re-installation of existing barricades”. 
 
5.  Page 3, subparagraph 1.3.5.  Line 3, after unit change “price” to “prices per square 
yard”.  Line 3, change "Asphaltic Pavement (Complete Reconstruction)" to "Asphaltic 
Pavement (12" Thick Base Course), Asphaltic Pavement (Binder Course), Asphaltic 
Pavement (Wearing Course)"  
 
6.  Page 3, after subparagraph 1.3.5.  Insert: 
 
“1.3.6 Raised Pavement Markers 
 

Measurement for pavement markers shall be made by each marker.  Payment will be 
made a the contract unit price per each for "Raised Pavement Markers."  Price and 
payment shall constitute full compensation for furnishing all plant labor, materials, and 
equipment including raised pavement markers, and other work as specified herein 
and as shown on the drawings. 

 
1.3.7 Plastic Pavement Markings 
 

Measurement for plastic pavement markings shall be made by the linear foot of 
striping satisfactorily placed.  Payment will be made a the contract unit price per linear 
foot for "Plastic Pavement Markings."  Price and payment shall constitute full 
compensation for furnishing all plant labor, materials, and equipment including striping 
and all other plastic pavement markings, and other work as specified herein and as 
shown on the drawings.” 

 
7.  Page 4, subparagraph 2.1.2.  Delete in its entirety and insert:  
 
“2.1.2 Binder Course 
 

The binder course shall be Type 8, meeting the requirements of LSSRB 501.” 
 
8.  Page 5, paragraph 3.3.  Title.  Change “STRIPING" to "RAISED PAVEMENT 
MARKERS AND PLASTIC PAVEMENT MARKINGS".  Line 2, change “Makers” to 
“Markers”.  Add the following to the end of this paragraph: “Permanent plastic pavement 
markings shall consist of a hot applied thermoplastic in accordance with LSSRB Section 
732.” 
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DRAWINGS 

 
1.  Delete Dwgs. 16, 21, 22, 24, 25, 26, 27, and 35 of 58 in their entirety and replace 
with the revised attached Dwgs. 16, 21, 22, 24, 25, 26, 27, and 35 of 58 therefore. 
 
2.  Dwg. 7 of 58.  On both TYPICAL FLUME SECTIONS, FLUME SECTION drawings, 
change “4X4 - w11” to “4X4 - W11xW11 WWF”. 
 
3.  Dwg. 8 of 58.  On both REINFORCED CONCRETE FLUME SECTION drawings, 
change “4X4 - w11” to “4X4 - W11xW11 WWF”. 
 
4.  Dwg. 13 of 58.  TYPICAL CONCRETE SLOPE PAVING REINFORCING.  Change 
all occurrences of “WWF 4X4, W11 and/or “WWF 4X4 - W11” to “4X4 - W11xW11 
WWF”.   
 
5.  Dwg. 13 of 58, NOTES.  Delete Note 2 in its entirety and renumber the remaining 
notes.  
 
6.  Dwg. 23 of 58, PLAN View, column 1, center call out.  Change “CONTRACTOR TO 
REMOVE & DISPOSE ALL STONE FROM EXISTING CANAL BANK” to “ “CONTRACTOR 
SHALL REMOVE AND DISPOSE OF ALL STONE (6”THICK+/-) ON CANAL BANK”.   
 
7.  Dwg. 24A of 58, In the vicinity of the California Canal, change all references to 
"CZ148"  to "CZ128".  
 
8.  Dwg. 32 of 58,  BRIDGE “C” SECTION.  Change all occurrences of “4X4 - w11” to 
“4X4 - W11xW11 WWF”.  Column 1, bottom call out, delete “COMPACTED 
EMBANKMENT MATERIAL NO DIRECT PAYMENT”. 
 
9.  Dwg. 32 of 58,  BRIDGE “D” SECTION.  Change all occurrences of “4X4 - w11” to 
“4X4 - W11xW11 WWF”.   
 
10.  Dwg. 32A of 58,  APPROACH SLAB LONGITUDINAL SECTION and APPROACH 
SLAB TRANSVERSE SECTION.  On both drawings change the “12” BASE COURSE” 
to “NEW 12” BEDDING MATERIAL” and change “6 MIL POLYETHYLENE” to “NEW 6 
MIL POLYETHYLENE”.   
 
11.  Dwg. 33 of 58, BRIDGE “D” SECTION.  Column 1, bottom left hand call out, delete 
“COMPACTED EMBANKMENT MATERIAL NO DIRECT PAYMENT”. 
 
12.  Dwg.  34A of 58, CURVED WALL SECTION.  Column 2, left hand call out, change 
“4X4 - w11” to “4X4 - W11xW11 WWF”.   



SECTION 00010 - BIDDING SCHEDULE 
 

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT 
IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST. CANAL) 

BARATARIA BLVD. TO FIRST AVE. CANAL 
JEFFERSON PARISH, LOUISIANA  

 
Item 
 

 
DESCRIPTION 

 
Estimated 
Quantity 

 
Unit 

 
Unit 
Price 

 
Estimated 
Amount 
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0001 Mobilization and Demobilization 1 LS   

0002 Silt Fences 7,300 LF   

0003 Blocked Out Guard Rail  3,324 LF   

0004 Guard Rail Transition (Double 
Thrie Beam) 150 LF   

0005 Attenuator 2 EA   

0006 Traffic Control and Coordination 1 LS   

0007 Truck Wash-Down Rack 1 LS   

0008 Geotextile 50,000 SY   

0009 Removal of Structures and 
Obstructions 1 LS   

0010 Construction Dewatering 1 LS   

0011 Temporary Retaining Structures 1 LS   

0012 Modifications To Existing Utilities 1 LS   

*0013 Excavation  64,400 CY   

*0014 Granular Material  9,300 CY   

0015 Embankment   6,100 CY   

0016 Concrete Piles (12" X 12")  560 LF   

0017 Bedding Material  20,700 CY   

0018 Riprap  2,180 TON   

*0019 Piling, Steel Sheet, Type CZ 128 27,365 SF   

0020 Vinyl Sheet Piling (Series 150) 1,860 SF   

0021 6" Sewer Force Main Modification 1 LS   
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0022 8" Sewer Force Main Modification 1 LS   

0023 Storm Drain Pipe (12" CMP) 6 LF   

0024 Storm Drain Pipe (15" CMP) 8 LF   

0025 Storm Drain Pipe (18" CMP) 6 LF   

0026 Storm Drain Pipe (24" CMP) 58 LF   

0027 Storm Drain Pipe (27" CMP) 26 LF   

0028 Storm Drain Pipe (30" CMP) 127 LF   

0029 Storm Drain Pipe (36" CMP) 12 LF   

0030 Storm Drain Pipe (60" CMP) 15 LF   

0031 Fencing 1 LS   

0032 Fertilizing, Seeding and Mulching 6 Acre   

0033 38' Concrete Flume 1,930 LF   

0034 45' Concrete Flume 1,280 LF   

0035 Concrete Flume Transitions 1 LS   

0036 Concrete Slope Paving 810 SQ   

0037 Concrete Approach Slabs 1 LS   

*0038 Concrete Pile Caps 8 EA   

*0039 Asphaltic Pavement (Binder 
Course) 1,750 SY   

*0040 Asphaltic Pavement (Wearing 
Course) 1,750 SY   

*0041 Asphaltic Pavement (12” Thick 
Base Course) 1,750 SY   

*0042 Asphaltic Pavement (Cold Plane 
and Overlay) 1,750 SY   
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*0043 
Asphaltic Pavement 
(Maintenance and Patching)      

*0043AA
 

First 130 Tons 130 Ton   

*0043AB
 

All Over 130 Tons 950 Ton   

*0044 Asphaltic Pavement (Detour 
Road) 1 LS   

*0045 Construction Debris Disposal 1 LS   

*0046 Raised Pavement Markers 100 EA   

*0047 Plastic Pavement Markings 16,000 LF   

 TOTAL  $ 
 
Award will be made as a whole to one bidder. 
 

*  -  Items added or Quantities changed during Amendment No. 0003 
 

NOTE 1:  Bidders shall furnish unit prices for each item listed in the Schedule requiring a unit 
price.  If the bidder fails to insert a unit price in the appropriate blank for required item(s), but does 
furnish an extended total, or an estimated amount for such item(s), the Government shall deem 
the unit price to be the quotient obtained by dividing the extended amount for that line item by the 
quantity.  IF A BIDDER OMITS BOTH THE UNIT PRICE AND THE EXTENDED TOTAL OR 
ESTIMATED AMOUNT FOR ANY ITEM, ITS BID SHALL BE DECLARED NON-RESPONSIVE 
AND THEREFORE INELIGIBLE FOR AWARD.  
 
NOTE  2:  THE NOTICE TO PROCEED (NTP):  The successful bidder is advised that performance 
and payment bonds shall be submitted in accordance with the time frame in block 12B of SF 1442 
after Notice of Award.  The NTP will be issued immediately after verification of acceptable 
performance and payment bonds.  Within seven (7) days after issuance of the NTP, the Contractor 
shall initiate a meeting to discuss the submittal process with the Area or Resident Engineer or his 
authorized representative.  Physical work cannot start until the Accident Prevention Program, 
Contractor Quality Control Plan, and other submittals which may be required, have been submitted 
and approved and all preliminary meetings called for under the contract, have been conducted.    
 
Note 3:  If bids include foreign materials, including sheetpile, the material must be shipped on a U.S. 
flag vessel (please refer to clauses FAR 52.247-64 and DFAR 252.247-7023).  To obtain a waiver 
could take a significant amount of time, and there is no guarantee that a waiver will be granted.  This 
process could impact the delivery schedule, and the Government assumes no responsibility due any 
delays caused by the waiver process. 
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EVALUATION OF SUBDIVIDED ITEMS.  (EFARS 52.211-5000 - MAR 95). 
 
Item No. 0043 is subdivided into two or more estimated quantities and are to be separately 
priced.  The Government will evaluate each of these items on the basis of total price of its 
sub-items. 
 

(End of Clause) 
 
VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS.  (EFARS 52.212-5001 
- MAR 95). 
 
The Variations in Estimated Quantities Subdivided Items clause is applicable only in Item 
No. 0043. 
 
 a.  Variations from the estimated quantity in the actual work performed under any 
second or subsequent sub-item or elimination of all work under such a second or 
subsequent sub-item will not be the basis for an adjustment in contract unit price. 
 
 b.  Where the actual quantity of work performed for Item No. 0043 is less than 85% 
of the quantity of the first sub-item listed under such items, the Contractor will be paid at the 
contract unit price for that sub-item for the actual quantity of work performed and, in 
addition, an equitable adjustment in contract price shall be made in accordance with the 
clause FAR 52.211-18, Variation in Estimated Quantity. 
 
 c.  If the quantity of work performed under Item No. 0043 exceeds 115% or is less 
than 85% of the total estimated quantity of the sub-items under that item, and/or if the 
quantity of work performed under the second sub-item or any subsequent sub-item under 
Item No.  NONE exceeds 115% or is less than 85% of the estimated quantity of any such 
sub-item, and if such variation causes an increase or a decrease in the time required for 
performance of this contract, the contract completion time will be adjusted in accordance 
with the clause FAR 52.211-18, Variation in Estimated Quantity. 
 

(End of Clause) 
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General Decision Number LA030012 
 
  General Decision Number LA030012 
  Superseded General Decision No. LA020012  State: Louisiana 
  Construction Type: 
  HEAVY 
  TREATMENT PLANT 
  County(ies): 
  JEFFERSON          ST BERNARD          ST JOHN THE BAP 
  ORLEANS            ST CHARLES          ST TAMMANY 
  PLAQUEMINES        ST JAMES 
  HEAVY CONSTRUCTION PROJECTS (Includes the heavy part of 
   Treatment Plants, BUT Does not include Flood Control, Industria 
   & Processing Plants, Refineries, Water & Sewer Lines, Dredging, 
   Dams or Elevated Storage Tanks) 
  Modification Number     Publication Date 
              0             06/13/2003 
 COUNTY(ies): 
 JEFFERSON          ST BERNARD          ST JOHN THE BAP 
 ORLEANS            ST CHARLES          ST TAMMANY 
 PLAQUEMINES        ST JAMES 
  CARP1846J  07/01/1998 
                                      Rates           Fringes 
 PILEDRIVERMEN: 
  Jefferson, Orleans & St. Bernard 
   Parishes                            14.31           3.05 
  Plaquemines Parish                   11.88           3.05 
  St. Charles & St. John the Baptist 
   Parishes                            12.73           3.05 
  St. James (South of the Mississippi 
   River) & St. Tammany Parishes       10.26           3.05 
 ---------------------------------------------------------------- 
  ELEC0130F  03/01/2003 
                                      Rates           Fringes 
 JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, 
  ST. JAMES & ST. JOHN THE BAPTIST PARISHES: 
 ELECTRICIANS                          22.39           4.00 
 ---------------------------------------------------------------- 
  ELEC1077B  06/01/2001 
                                      Rates           Fringes 
 ST. TAMMANY PARISH: 
 ELECTRICIANS                          18.05           3.04 
 ---------------------------------------------------------------- 
  ENGI0406R  07/01/1998 
                                      Rates           Fringes 
 POWER EQUIPMENT OPERATORS: 
  Bulldozer; *Crane; & Mechanic: 
   Jefferson, Orleans & St. Bernard 
 Parishes                           14.66           3.30 
   Plaquemines Parish                  12.01           3.30 
   St. Charles & St. John the Baptist 
 Parishes                           12.98           3.30 
   St. James & St. Tammany Parishes    10.24           3.30 
 *CRANE PREMIUM: 
   50 Tons to 150 Tons - $1.00 per hour 
   Over 150 Tons - $1.50 per hour 
 ---------------------------------------------------------------- 
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  IRON0058G  06/01/2002 
                                      Rates           Fringes 
 JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, 
  ST. JAMES (Excluding area West of a straight line drawn from the 
  Louisiana-Mississippi border, west of the city limits of 
  Warrenton, southwest through Hammond to the Gulf of Mexico), 
  ST. JOHN THE BAPTIST & ST. TAMMANY PARISHES: 
 IRONWORKERS, Reinforcing              17.75           4.75 
 ---------------------------------------------------------------- 
  IRON0623D  06/01/2002 
                                      Rates           Fringes 
 ST. JAMES PARISH (West of a straight line drawn from the 
  Louisiana-Mississippi border, west of the city limits of 
  Warrenton, southwest through Hammond to the Gulf of Mexico): 
 IRONWORKERS, Reinforcing              17.75           4.45 
 ---------------------------------------------------------------- 
  LABO0689C  07/01/1998 
                                      Rates           Fringes 
 LABORERS, Common: 
 Jefferson, Orleans & St. Bernard 
  Parishes                              9.70           1.42 
 Plaquemines Parish                     8.13           1.42 
 St. Charles & St. John the Baptist 
  Parishes                              8.13           1.42 
 St. James & St. Tammany Parishes       6.91           1.42 
 ---------------------------------------------------------------- 
  PLUM0060B  05/01/2002 
                                      Rates           Fringes 
 JEFFERSON, ORLEANS, PLAQUEMINES, ST. BERNARD, ST. CHARLES, 
  ST. JAMES (E. Pt.), ST. JOHN THE BAPTIST & ST. TAMMANY PARISHES: 
 PIPEFITTERS                           20.40           4.81 
 ---------------------------------------------------------------- 
  PLUM0198E  01/01/2002 
                                      Rates           Fringes 
 ST. JAMES PARISH: 
 PIPEFITTERS                           21.00           4.40 
 ---------------------------------------------------------------- 
  SULA2026C  11/08/1999 
                                      Rates           Fringes 
 CARPENTERS: 
  Form Building/Form Setting           11.87 
  All Other Work                       11.05 
 CONCRETE FINISHERS                    10.80 
 IRONWORKERS, Structural               11.95 
 LABORERS: 
  Mason Tender                          9.06 
  Pipelayer                            10.04 
 PAINTERS                              13.16           2.12 
 POWER EQUIPMENT OPERATORS: 
  Backhoe                              13.00           2.38 
  Bobcat                               11.35 
  Cherry Picker                        11.35 
 WELDERS                               11.50 
 ---------------------------------------------------------------- 
  TEAM0270B  07/01/1998 
                                      Rates           Fringes 
 TRUCK DRIVERS, Dump & Lowboy: 
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  Jefferson, Orleans & St. Bernard 
   Parishes                            11.47 
  Plaquemines Parish                   11.15 
  St. Charles & St. John The Baptist 
   Parishes                            11.43 
  St. Tammany Parish                    9.53 
 ---------------------------------------------------------------- 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29 CFR 5.5(a)(1)(ii)). 
 ---------------------------------------------------------------- 
 In the listing above, the "SU" designation means that rates 
 listed under that identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
       WAGE DETERMINATION APPEALS PROCESS 
 1.) Has there been an initial decision in the matter?  This can 
  be: 
 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a 
   position on a wage determination matter 
 * a conformance (additional classification and rate) 
   ruling 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program.  If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the Branch 
 of Construction Wage Determinations.  Write to: 
      Branch of Construction Wage Determinations 
      Wage and Hour Division 
      U. S. Department of Labor 
      200 Constitution Avenue, N. W. 
      Washington, D. C.  20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
           Wage and Hour Administrator 
           U.S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage payment 
 data, project description, area practice material, etc.) that the 
 requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
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 interested party may appeal directly to the Administrative Review 
 Board (formerly the Wage Appeals Board). Write to: 
           Administrative Review Board 
           U. S. Department of Labor 
           200 Constitution Avenue, N. W. 
           Washington, D. C.  20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
             END OF GENERAL DECISION           
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